


| Furniture Schedule - Level 2 | | | | | | | | |
|--|--------------|---|--------|---------|---------|-----------|---------|---|
| Room: Name | Room: Number | Description | Height | Width | Depth | Supplier | Model | Comments |
| Acc. Group Work Room | 209 | Meeting Table - Large - Accessible | 760 mm | 1200 mm | 3350 mm | | | Height adjustable; to match other group work room meeting tables |
| Meeting Table - Large - Accessible: 1 | | | | | | | | |
| General Reading Space | 201c | Meeting Table - Oval | 760 mm | 1800 mm | 900 mm | Mobil | Nucleus | |
| Meeting Table - Oval: 2 | | | | | | | | |
| General Reading space | 201d | | | | | | | |
| : 1 | | | | | | | | |
| General Reading space | 201d | Study Bench | 760 mm | 900 mm | 600 mm | Mobil | Nucleus | See * for additional requirements |
| Study Bench: 22 | | | | | | | | |
| General Reading space | 201d | Study Bench - scribed | 760 mm | 900 mm | 600 mm | Mobil | Nucleus | See * for additional requirements |
| Study Bench - scribed: 5 | | | | | | | | |
| Group Work Room | 210 | Meeting Table - Large | 760 mm | 1200 mm | 3350 mm | Orangebox | Pars | Legs, messenger spine, power module, PC cradle, to match Nucleus. |
| Meeting Table - Large: 1 | | | | | | | | |
| Ind. Study | | Laminate worktop, with hardwood nosing. Securely fixed to wall around perimeter of desk. Power and data required. | | | | | | |
| Laminate worktop, with hardwood nosing. Securely fixed to wall around perimeter of desk. Power and data required.: 2 | | | | | | | | |
| Single/Group Study | 201a | | | | | | | |
| : 3 | | | | | | | | |
| Single/Group Study | 201a | 1 Seated Computer Station | 760 mm | 800 mm | 600 mm | | | Fixed furniture to Architect's details, see AX(70)GAV001 |
| 1 Seated Computer Station: 4 | | | | | | | | |
| Single/Group Study | 201a | 2 Seated Computer Station | 760 mm | 1600 mm | 600 mm | | | Fixed furniture to Architect's details, see AX(70)GAV001 |
| 2 Seated Computer Station: 4 | | | | | | | | |
| Single/Group Study | 201a | 3 Seated Computer Station | 760 mm | 2400 mm | 600 mm | | | Fixed furniture to Architect's details, see AX(70)GAV001 |
| 3 Seated Computer Station: 4 | | | | | | | | |

| Furniture Schedule - Chairs (Level 2) | | | | | | | |
|---------------------------------------|--------------|---------------|--------|-------|-----------|--------|----------|
| Room: Name | Room: Number | Description | Height | Depth | Supplier | Model | Comments |
| Acc. Group Work Room | 209 | Meeting Chair | 480 mm | | Orangebox | Joy 13 | |
| Meeting Chair: 8 | | | | | | | |
| General Reading Space | 201c | Meeting Chair | | | Orangebox | Joy 13 | |
| Meeting Chair: 12 | | | | | | | |
| General Reading space | 201d | Task Chair | 480 mm | | Orangebox | Joy 11 | |
| Task Chair: 54 | | | | | | | |
| Group Work Room | 210 | Meeting Chair | 480 mm | | Orangebox | Joy 13 | |
| Meeting Chair: 8 | | | | | | | |
| Ind. Study | | Meeting Chair | 480 mm | | Orangebox | Joy 13 | |
| Meeting Chair: 2 | | | | | | | |
| Single/Group Study | 201a | Task Chair | 480 mm | | Orangebox | Joy 11 | |
| Task Chair: 30 | | | | | | | |
| Grand total: 114 | | | | | | | |

| Furniture Schedule - Book shelves (Level 2) | | | | | | |
|---|--------|-------|-------|----------------------|--------------|----------|
| Description | Height | Width | Depth | Room: Name | Room: Number | Comments |
| Book Shelf | | | | Main Book Collection | 201b | |
| 200 | | | | | | |
| Grand total: 200 | | | | | | |




1 FFE Plan Level 2
1 : 100

- Key**
- Interactive Whiteboard and Projector
 - 42" LCD Screen (NEC V421)

* Note: Nucleus bench requires:
 - frosted perspex screen
 - messenger cable spine
 - under desk cable tray
 - flush mounted power module (4x power / 2 x data CATV6)
 - 50no under desk secure PC cradles
 - TO BE SCRIBED around 450mm x 450mm (20mm edge chamfer) columns where shown on plans

2 Level 2 3D View



| Rev. | Amendment | Date |
|------|---|------------|
| 1 | First Issue | 09/09/2010 |
| 2 | AV highlighted, Enduser group issue | 15/11/2010 |
| 3 | Furniture schedule and 3D added for discussion. Changes not bubbled | 24/12/2010 |
| 4 | Pricing Issue | 20/05/2011 |
| 5 | Updated in-line with fixed furniture issue | 20/07/2011 |

